
l1, o3 J 

STATE OF TEXAS TWDB Commitment No. G1001316 

COUNTY OF TRAVIS Flood Infrastructure Fund Category 1 

UNTCOUN 

This Contract, (hereinafter "CONTRACT"), between the Texas Water Development Board (hereinafter 
"TWDB") and the Hunt County (hereinafter "GRANTEE"), is composed of two parts, SECTION I - SPECIFIC 
COND ITIONS AND EXCEPTIONS TO THE STANDARD AGREEMENT and SECTION II - STANDARD 
AGREEMENT. 

SECTION I - SPECIFIC CONDITIONS AND EXCEPTIONS TO STAN DARD AG REEMENT 

ARTICLE I DEFINITIONS 

For the purposes of this CONTRACT, the following terms or phrases are defined as follows: 

1. TWDB - The Texas Water Development Board, or its designated representative 

2. GRANTEE - Hunt County 

3. EXECUTIVE ADMINISTRATOR -The Executive Administrator ofTWDB or a designated 
representative 

4 . PARTICIPANT(S) - N/A 

5. REQUIRED INTERLOCAL AGREEMENT(S) - N/ A 

6. TWDB APPROVAL DATE -April 22, 2021 

7. PROJECT-A regional flood planning study of the PROJECT AREA identified as ~#_40027, as 
more specifically described in EXHIBIT A, Detailed Description of the Project Service Area and 
EXHIBIT B, Scope of Work. 

FILED FOR RECORD 
at 3: 3c o'clock f M 

AUG 28 2021 
BECKY LAN DRUM 

County Clerk County, Tex. 
By 
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8. PROJECT AREA- he prejeet area jeel"des Countywide Drainage Study (CDS) will include 
screening level and targeted iH&H hi~i:.i!!JJ!l_gJqr~-!IH-(Ql.U:.fulJ ~llA till.ff p,ijfWI f:.l_l!5=.-J9_~.'!t~r?h~~-s_ja _________ { Commented [JP2] : Spell out if this stays In. 

and around Hunt County. wiaiie the Cel;!Hty. The overall work product will be a series of H&H 
models and technical reports used to develop a common capital improvement plan (CIP) for the 
study area . The CDS-stJ.Ldj[_is anticipated to occur in four main technical phases intertwined with 
extensive public outreach efforts throughout the project to maintain community engagement_~?- _____ __ .-·· Commented [MW3] : Revised to be more project area focused 

more specifically defined in EXHIBIT A, Detailed Description of the Project Service Area. · and less project description focused. 

9. DEADLINE FOR CONTRACT EXECUTION - October 22, 2021 

10. CONTRACT INITIATION DATE -The date CONTRACT is signed by the EXECUTIVE 
ADMINISTRATOR as shown on the last page of this CONTRACT document. 
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11. FINAL REPORT - The report including deliverables as described in EXHIBIT B, Scope of Work, and 
all maps, models, and other data gathered and developed for the PROJECT as described in TWDB 
guidance. 

12. PROJECT COM PLETION DATE - June 22, 2021 

13. CONTRACT EXPIRATION DATE -August 22, 2021 

14. TOTAL PROJECT COST - $255,000 

15. TWDB SHARE OF THE TOTAL PROJECT COST - The lesser of$::191,250 or -75 percent of the total 
cost. 

16. LOCAL SHARE OF THE TOTAL PROJECT COST- $::63,750 in cash and/or in-kind contributions or .2.5. 
percent of the total costs. 

17. PAYMENT REQUEST SCHEDULE - Not Jess than quarterly but not more frequently than monthly. 

18. SURPLUS FUNDS - Those funds remaining after the GRANTEE has submitted final accounting to the 
EXECUTIVE ADMINISTRATOR, including interest earned. 

19. PROJECT ACCOUNT- An account dedicated to the payment of PROJECT costs. 

20. ELIG IB LE EXPENSES - The expenses allowed by TWDB program requirements and authorized by 
the TWDB in the approved Project Task and Expense Budget. Expenses incurred prior to March 12, 
2020, are not ELIGIBLE EXPENSES. 

21. ESCROW ACCOUNT - An account established by GRANTEE that will be used to manage the grant 
funds in accordance with an escrow agreement acceptable to the EXECUTIVE ADMINISTRATOR, 
which is attached hereto as EXHIBIT F, until the EXECUTIVE ADMINISTRATOR authorizes the 
release of the grant funds to the PROJECT ACCOUNT. 

ARTICLE II SPECIAL CONDITIONS 

OTHER SPECIAL CONDITIONS AND EXCEPTIONS TO STANDARD AGREEMENT OF THIS CONTRACT -

l. GRANTEE must work with any community within the PROJECT AREA that does not yet have 
floodplain management standards at least equivalent to National Flood Insurance Program 
minimum standards to assist that community with adopting and enforcing floodplain management 
standards at least equivalent to National Flood Insurance Program minimum standards, in 
accordance with the Flood Intended Use Plan. This work must be reflected in the Scope of Work, 
EXHIBITB. 
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SECTION II - STANDARD AGREEMENT +------ { Formatted: Keep lines together 

ARTICLE I RECITALS 

WHEREAS, GRANTEE applied to TWDB, for financial assistance to conduct flood protection planning for the• ------{ Formatted: Keep with next, Keep lines together 

PROJECT AREA; 

WHEREAS, GRANTEE commit cash and/or in-kind services to pay for the LOCAL SHARE OF THE TOTAL 
PROJECT COST; 

WHEREAS, GRANTEE is the entity that will act as administrator of the PROJECT and will be responsible for 
the execution of this CONTRACT; 

WHEREAS, on TWDB APPROVAL DATE, TWDB approved GRANTEE's application for financial assistance for 
the PROJECT, consisting of reimbursement of the TWDB SHARE OF THE TOTAL PROJECT COST; 

Now, therefore, TWDB and GRANTEE agree as follows: 

ARTICLE II PROJECT DESCRIPTION AND SERVICES TO BE PERFORMED 

1. TWDB enters into this CONTRACT pursuant to Texas Water Code§ 15.405; EXHIBIT A. Detailed 
Description of the Project Service Area; EXHIBIT B, Scope of Work; EXHIBIT C, Task and Expense 
Budgets; EXHIBIT D, Guidelines for Authors Submitting Contract Reports to the Texas Water 
Development Board; EXHIBIT E, TWDB Guidelines for a Progress Report; and EXHIBIT F, Escrow 
Agreement, which are incorporated herein and made a permanent part of this CONTRACT. 

2. GRANTEE will conduct the PROJECT for the PROJECT AREA, as delineated and described in 
EXHIBIT A, and according to the Scope of Work contained in EXHIBIT B. GRANTEE will be solely 
responsible for all costs that exceed the Task and Expense Budgets for the PROJECT, EXHIBIT C. 

3. GRANTEE must hold public meetings with the consultants, local entities, TWDB, and any other 
interested parties to describe the PROJECT and to solicit input and comments from the affected 
public. Public meetings must be conducted in accordance with the Texas Open Meetings Act (in 
accordance with Section II, Article X, Paragraph 2H) and held as determined by GRANTEE and 
TWDB as detailed below. 

4. GRANTEE must hold at least two public meetings as fo llows: 

A. One meeting should occur toward the beginning of the project during data collection phase, 
to inform people of the project, how the study outcome will benefit the community, and 
gather any additional project related information that people have to share including 
location of flood risk 

B. One meeting should be held toward the end of the project to present the key findings of the 
study, how the study outcome will benefit the community, communicate any identified flo od 
risks in the study area, and receive feedback. 

C. For larger projects and projects involving alternative solution identification, an additional 
meeting should be scheduled to present project updates and receive feedback. 
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ARTICLE III CONTRACT TERM, SCHEDULE, REPORTS, AND OTHER REQUIREMENTS 

1. GRANTEE has until the DEADLINE FOR CONTRACT EXECUTION to execute this CONTRACT and to 
provide acceptable evidence of any REQUIRED INTERLOCAL AGREEMENTS and evidence of 
GRANTEE's ability to provide the LOCAL SHARE OF THE TOTAL PROJECT COST, if applicable, and 
any applicable federal share. Otherwise, TWDB SHARE OF THE TOTAL PROJECT COST will be 
rescinded. 

2. This CONTRACT begins and GRANTEE begins performing its obligations hereunder on the 
CONTRACT INITIATION DATE and ends on the EXPIRATION DATE. Delivery of an acceptable FINAL 
REPORT for the PROJECT no later than the EXPIRATION DATE constitutes completion of the terms 
of this CONTRACT. 

3. A progress report, including results to date, must be provided to the EXECUTIVE ADM INISTRATOR 
throughout the project on the same t imetable as the PAYMENT REQUEST SCHEDULE. Interim 
reports on special top ics and/or results must be provided as requested. Instructions for the 
progress report are shown in EXHIBIT E. 

4. GRANTEE must complete a draft Report. Draft Reports must include an Executive Summary, Table 
of Contents, List of Figures, List of Tables, a List of References, Conclusion (including key findings 
and recommendations), and any other pertinent information such as the Scope of Work or other 
diagrams, graphics, or tables to explain the procedures and results of the PROJECT. The Draft 
Report also must include an electronic copy of any computer programs, maps, or models along with 
any manuals or sample data set(s) developed under the terms of this CONTRACT. GRANTEE must 
deliver one (1) Portable Document Format (PDF) copy, with searchable text of the Draft Report to 
the EXECUTIVE ADMINISTRATOR no later than the PROJECT COMPLETION DATE. All Draft Reports 
must be prepared according to EXHIBIT D. After a 45-day review period, the EXECUTIVE 
ADMINISTRATOR will return review comments to GRANTEE. 

5. GRANTEE must consider incorporating comments from the EXECUTIVE ADMIN ISTRATOR and 
other commenters on all draft deliverables into the FINAL REPORT. GRANTEE must attach a copy of 
the EXECUTIVE ADMINISTRATOR's comments in the FINAL REPORT. GRANTEE must submit one 
(1), or more as requested by the TWDB project manager, physical copy (bound) and one (1) 
electronic copy of the entire FINAL REPORT in Portable Document Format (PDF), with searchable 
text. to the EXECUTIVE ADMINISTRATOR no later than the EXPIRATION DATE. GRANTEE must 
submit one (1) electronic copy of any computer programs or models and an operations manual 
developed under the terms of this CONTRACT. In compliance with Texas Administrative Code, Title 
1, Part 10, Chapters 206 and 213 (related to Accessibility and Usability of State Web Sites), the 
digital copy of the FINAL RE PORT must comply with the requirements and standards specified in 
statute. After a 30-day review period, the EXECUTIVE ADMINISTRATOR will either accept or reject 
the FINAL REPORT. If the FINAL REPORT is rejected, the rejection letter sent to GRANTEE will sta te 
the reasons for rejection and the steps GRANTEE needs to take to have the FINAL REPORT accepted 
and the retainage released. The CONTRACT may be extended if necessary and allowable, based on 
the state funding source, to allow t ime for GRANTEE to resubmit the FINAL REPORT. 

6. The EXECUTIVE ADMINISTRATOR may extend the PROJECT COMPLETION DATE and the 
EXPIRATION DATE upon written approval. GRANTEE must notify the EXECUTIVE 
ADMINISTRATOR in writing within ten (10) working days prior to the PROJECT COMPLETION 
DATE or thirty (30) days prior to the EXPIRATION DATE that GRANTEE is requesting an extension 
to the respective dates. 
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7. If GRANTEE is a retail public utility as defined in Texas Water Code§ 13.002 and GRANTEE 
provides potable water, then GRANTEE annually must perform and file a water audit computing 
GRANTEE's most recent annual system water loss with TWDB. The first water audit must be 
submitted by May 1st following the passage of one year after the effective date of this Agreement 
and then by May 1st every year thereafter during the term of this Agreement GRANTEE agrees to 
comply with 31 TAC§ 358.6 relating to water audits. 

8. During the Term of this Agreement. GRANTEE must submit an annual audit of the general-purpose 
financial statements prepared in accordance with Generally Accepted Accounting Principles (GMP) 
by a certified public accountant or licensed public accountant Audits must be submitted to TWDB 
no later than 120 days after the close of GRANTEE's fiscal year. 

ARTICLE IV COMPENSATION AND REIMBURSEMENT 

1. TWDB agrees to compensate and reimburse GRANTEE in a total amount not to exceed TWDB 
SHARE OF THE TOTAL PROJECT COST for costs incurred by GRANTEE pursuant to performance of 
this CONTRACT. GRANTEE will contribute local funds, if applicable, in sources and amounts defined 
as the LOCAL SHARE OF THE TOTAL PROJECT COST. TWDB will reimburse GRANTEE for ninety
five percent (95%) ofTWDB SHARE OF THE TOTAL PROJECT COST pending GRANTEE's 
performance, completion of the PROJECT, and written acceptance of said PROJECT by the 
EXECUTIVE ADMINISTRATOR, at which time TWDB will pay the retained five percent (5%) to 
GRANTEE. 

2. TWDB will deposit the TWDB SHARE OF THE TOTAL PROJECT COST in an approved ESCROW 
ACCOUNT to be released to GRANTEE's PROJECT ACCOUNT at the direction of the EXECUTIVE 
ADM INISTRATOR. 

3. GRANTEE must submit TWDB Outlay Report forms identifying: 

A. the total amount of expenses incurred by GRANTEE for the period covered by the Outlay 
Report; and 

B. identification and description of LOCAL SHARE OF THE TOTAL PROJECT COST for the 
billing period, if applicable, and any applicable federal or other share for the billing period; 
and 

C. invoices, receipts, or other documentation satisfactory in form and in substance to TWDB 
sufficient to establish the requested amount as an eligible expense incurred by the 
GRANTEE. 

4. EXECUTIVE ADMINISTRATOR will authorize the release ofTWDB SHARE OF THE TOTAL PROJECT 
COST from the ESCROW ACCOUNT when Outlay Reports have been approved by TWDB. 

5. GRANTEE must use grant funds for ELIGIBLE EXPENSES. GRANTEE must return any grant funds 
that are used for expenses that cannot be verified as eligible or that are ineligible. The amount of 
grant funds used for any ineligible or unverified expenses must be credited against veri fied 
ELIGIBLE EXPENSES. If the total amount of ELIGIBLE EXPENSES is insufficient to fully offset the 
amount of improperly expended grant funds, the GRANTEE must use other funds to fully repay the 
TWDB. This Section II, Article IV, Item 5 survives the termination or expiration of this Agreement. 
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6. GRANTEE must submit payment requests and documentation for reimbursement billing according 
to the PAYMENT REQUEST SCHEDULE. 

7. GRANTEE is responsible for any food or entertainment expenses incurred by its own organization 
or that of its subcontractors, outside that of eligible travel expenses authorized and approved by the 
State of Texas under this CONTRACT. 

8. Travel expenses are limited to travel expenses authorized for state employees by the Texas 
Comptroller of Public Accounts at 
https://fmx.cpa.texas.gov/fmx/travel/textravel/rates/current.php, as amended or superseded. 
Receipts required for lodging; as well as copies of invoices or tickets for transportation costs or, if 
not available, names, dates, and points of travel of individuals. 

9. GRANTEE is responsible for submitting any final payment request and documentation for 
reimbursement, along with a request to release any retained funds, no later than 60 days following 
the EXPIRATION DATE. Failure to submit a timely final payment request may result in closure of 
the CO NTRACT. After closure of the CONTRACT, any SURPLUS FUNDS will be unavailable for 
reimbursement 

10. GRANTEE must provide a final accounting of funds expended on the PROJECT and return any 
SURPLUS FUNDS remaining after GRANTEE has submitted a final accounting to the EXECUTIVE 
ADMINISTRATOR. 

ARTICLEV INTELLECTUAL PROPERTY 

1. It is agreed that all works developed by GRANTEE and any subcontractors using funds provided 
under this CONTRACT or otherwise rendered in or re lated to the performance in whole or part of 
this CONTRACT, including but not limited to reports, drafts of reports, material, data, drawings, 
studies, analyses, notes, plans, computer programs and codes, or other work products, whether 
fina l or intermediate, are the joint property ofTWDB and GRANTEE. GRANTEE hereby conveys co
ownership of such works to TWDB as they are created in whole or part. If present conveyance is 
ineffective under applicable law, GRANTEE agrees to convey a co-ownership interest of such works 
to TWDB after creation and to provide written documentation of such conveyance upon request by 
TWDB. TWDB and GRANTEE each have full and unrestricted rights to use such works with no 
compensat ion obligation. 

2. GRANTEE must include terms and conditions in all contracts or other engagement agreements with 
any subcontractors as are necessary to secure these rights and protections and must require that 
subcontractors include similar such terms and conditions in any contracts or other engagements 
with their subcontractors. 

3. To the extent allowed by law, GRANTEE must make all reports, drafts of reports, data, drawings, 
studies, analyses, models, notes, plans, computer programs and codes, or other work products, 
whether final or intermediate, available to the regional flood planning group appliable to the 
PROJECT AREA within a reasonable time after a request from the regional flood planning group. 

TWDB Commitment No. Gl001 316 
Page 6of16 



ARTICLE VI AMENDMENT, TERMINATION, AND STOP ORDERS 

1. This CONTRACT may be altered or amended by mutual written consent of the GRANTEE and the 
EXECUTIVE ADMINISTRATOR. This CONTRACT may be terminated by the EXECUTIVE 
ADMINISTRATOR at any time by written notice to GRANTEE. PROJECT schedule dates and 
deadlines as outlined in Section I, Article I may not be revised without written approval by TWDB 
and amendment to this CONTRACT. Upon receipt of such termination notice, GRANTEE must, 
unless the notice directs otherwise, immediately discontinue all work in connection with the 
performance of this CONTRACT and cancel all existing orders insofar as such orders are chargeable 
to this CONTRACT. GRANTEE must submit a statement showing in detail the work performed under 
this CONTRACT to the date of termination. TWDB will pay GRANTEE that proportion of the 
prescribed fee which applies to the work that is actually performed under this CONTRACT, less all 
payments that have been previously made. Thereupon, copies of all work accomplished under this 
CONTRACT must be delivered to TWDB. 

2. The EXECUTIVE ADMINISTRATOR may issue a Stop Work Order to GRANTEE at any time. Upon 
receipt of such order, GRANTEE must discontinue all work under this CONTRACT and cancel all 
orders pursuant to this CONTRACT, unless the order directs otherwise. The GRANTEE may not 
resume work under this CONTRACT unless the EXECUTIVE ADMINISTRATOR issues a Restart 
Order. If the EXECUTIVE ADMINISTRATOR does not issue a Restart Order within 60 days after the 
Stop Work Order, this CONTRACT is terminated in accordance with the foregoing provisions. 

ARTICLE VII SUBCONTRACTS 

1. Each Subcontract entered into to perform required work under this CONTRACT must contain the 
following: 

A. A detailed budget est imate with specific cost details for each task or specific item of work to 
be performed by the Subcontractor and for each category of reimbursable expenses. 

B. A clause stating the following: "Subcontractor agrees and acknowledges that it is subject to 
all applicable requirements of the master contract between (Contractor Name) and the 
Texas Water Development Board. Subcontractor adopts by reference the requirements of 
Article Vll of the TWDB Contract for this Subcontract." 

All Subcontracts entered into to perform required work under th is CONTRACT are also subject to the 
following requirements: 

1. the Subcontract is subject to audit by the Texas State Auditor's Office, and Subcontractor must 
cooperate with any request for information from the Texas State Auditor, as further described in 
Section!!, Article X, Paragraph lK; 

2. payments under the Subcontract are contingent upon appropriation of funds by the Texas 
Legislature, as further described in Section !I, Article X, Paragraph 1 C; 

3. ownership of data, materials and work papers, in any media, that is gathered, compiled, adapted for 
use, or generated by Subcontractor or GRANTEE will become data, materials and work owned by 
TWDB and Subcontractor will have no proprietary rights in such data, materials and work papers, 
except as further described in Section!!, Article V; 
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4. Subcontractor must keep timely and accurate books and records of accounts according to Generally 
Accepted Accounting Principles; 

5. Subcontractor is solely responsible for securing all required licenses and permits from local, state 
and federal governmental entities and solely responsible for obtaining sufficient insurance in 
accordance with the general standards and practices of the industry or governmental entity; and 

6. Subcontractor is an independent contractor and TWDB has no liability resulting from any failure of 
Subcontractor that results in breach of contract, property damage, personal injury or death. 

ARTICLE VIII LICENSES, PERMIT, AND INSURANCE 

1. For the purpose of this CONTRACT, GRANTEE will be considered an independent contractor (in 
accordance with Section II, Article X, Paragraph 2D) and therefore solely responsible for liability 
resulting from negligent acts or omissions. GRANTEE must obtain all necessary insurance that, in 
the judgment of GRANTEE and consistent with the standard practices of the industry or GRANTEE, 
is necessary to protect themselves, TWDB, and employees and officials ofTWDB from liability 
arising out of this CONTRACT. 

2. GRANTEE is solely and entire ly responsible for procuring all appropriate licenses and permits, 
which may be required by any competent authority for GRANTEE to perform the subject work. 

ARTICLE IX SEVERABILITY 

Should any one or more provisions of this CONTRACT be held to be null, void, voidable, or for any reason 
whatsoever, of no force and effect, such provision(s) will be construed as severable from the remainder of 
this CONTRACT and will not affect the validity of all other provisions of this CONTRACT which will remain 
of full force and effect. 

ARTICLEX GENERAL TERMS AND CONDITIONS 

1. GENERAL TERMS 

A. Disaster Recovery Plan. Upon request ofTWDB, GRANTEE must provide descriptions or 
copies of its business continuity and disaster recovery plans. 

8 . Dispute Resolution. The dispute resolution process provided for in Texas Government 
Code Chapter 2260 must be used to attempt to resolve any dispute arising under this 
CONTRACT. 

C. Excess Obliga tions Prohib ited/No Debt Against the State. This CONTRACT is subject to 
termination or cancellation without penalty to TWDB, either in whole or in part, subject to 
the availability of state funds. 

D. False Statements. If GRANTEE signs its application with a false statement or it is 
subsequently determined that GRANTEE has violated any of the representations, 

TWDB Commitment No. G1001 316 
Page 8of1 6 



guarantees, warranties, certifications, or affirmations included in its application, GRANTEE 
will be in default under the CONTRACT and TWDB may terminate or void the CONTRACT. 

E. Force Majeure. Neither GRANTEE nor TWDB will be liable to the other for any delay in or 
failure of performance of any requirement contained in this CONTRACT caused by force 
majeure. The existence of such causes of delay or failure will extend the period of 
performance until after the causes of delay or failure have been removed, provided the non
performing party exercises all reasonable due diligence to perform. Force majeure is 
defined as acts of God, war, fires, explosions, hurricanes, floods, failure of transportation or 
other causes that are beyond the reasonable control of either party and that by exercise of 
due foresight such party could not reasonably have been expected to avoid, and which, by 
the exercise of all reasonable due diligence, such party is unable to overcome. 

F. Governing Law and Venue. This CONTRACT is governed by and construed in accordance 
with the laws of the State of Texas, without regard to the conflicts of law provisions. The 
venue of any suit arising under this CONTRACT is fixed in any court of competent 
jurisdiction in Travis County, Texas, unless the specific venue is otherwise identified in a 
statute which directly names or otherwise identifies its applicability to TWDB. 

G. Applicable Laws. In consideration of the performance of the mutual agreements set forth 
in this CONTRACT, the GRANTEE, by and through its designated and authorized 
representatives agrees to implement the PROJECT in compliance with all state and federal 
laws and regulations that may be applicable; Texas Water Code, Chapter 15, Subchapters F 
and I; 31 Texas Administrative Code Chapter 355; and TWDB Guidance. 

H. Remedies. TWDB has all remedies available in law or equity, including remedies available 
under Texas Water Code§§ 6.114 and 6.115. 

I. Indemnification. GRANTEE AGREES TO DEFEND, INDEMNIFY AND HOLD HARMLESS THE 
STATE OF TEXAS AND TWDB, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, 
REPRESENTATIVES, CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM ANY AND 
ALL LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED COSTS, 
ATTORNEY FEES, AND EXPENSES ARISING OUT OF, OR RESULTING FROM ANY ACTS OR 
OMISSIONS OF GRANTEE OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER 
FULFILLERS, OR SUPPLIERS OF SUBCONTRACTORS IN THE EXECUTION OR 
PERFORMANCE OF THE CONTRACT AND ANY PURCHASE ORDERS ISSUED UNDER THE 
CONTRACT. THE DEFENSE MUST BE COORDINATED BY GRANTEE WITH THE OFFICE OF 
THE TEXAS ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED 
DEFENDANTS IN ANY LAWSUIT, AND GRANTEE MAY NOT AGREE TO ANY SETTLEMENT 
WITHOUT FIRST OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE TEXAS 
ATTORNEY GENERAL. GRANTEE AND TWDB AGREE TO FURNISH TIMELY WRITTEN 
NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 

j. Public Information Act GRANTEE understands that TWDB will comply with the Texas 
Public Information Act, Texas Government Code Chapter 552, as interpreted by judicial 
rulings and opinions of the Attorney General of the State of Texas. Information, 
documentation, and other material in connection with this CONTRACT may be subject to 
public disclosure pursuant to the Texas Public Information Act In accordance with Texas 
Government Code§ 2252.907, GRANTEE is required to make any information created or 
exchanged with the State pursuant to this CONTRACT, and not otherwise excepted from 
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disclosure under the Texas Public Information Act, available in a format that is accessible by 
the public at no additional charge to the State. 

K. State Auditor's Right to Audit. The state auditor may conduct an audit or investigation of 
any entity receiving funds from the state directly under the CONTRACT or indirectly 
through a subcontract under the CONTRACT The acceptance of funds directly under the 
CONTRACT or indirectly through a subcontract under the CONTRACT acts as acceptance of 
the authority of the state auditor, under the direction of the legislative audit committee, to 
conduct an audit or investigation in connection with those funds. Under the direction of the 
legislative audit committee, an entity that is the subject of an audit or investigation by the 
state auditor must provide the state auditor with access to any information the state auditor 
considers relevant to the investigation or audit 

L. National Flood Insurance Program. The appropriate entities within the PROJECT AREA 
must currently enforce and continue to enforce floodplain management standards at least 
equivalent to National Flood Insurance Program minimum standards and may exceed the 
National Flood Insurance Program minimum standards subject to Section I, Article ll. 

M. Investment and Collateralization of Public Funds. Grant proceeds are public funds and, 
as such, these proceeds must be held at a designated state depository institution or other 
properly chartered and authorized institution in accordance with the Public Funds 
Investment Act, Government Code, Chapter 2256, and the Public Funds Collateral Act, 
Government Code, Chapter 2257. 

2. STANDARDS OF PERFORMANCE 

A. Personnel. GRANTEE must assign only qualified personnel to perform the services 
required under this CONTRACT. GRANTEE is responsible for ensuring that any 
Subcontractor utilized also assigns only qualified personnel. Qualified personnel are 
persons who are properly licensed to perform the work and who have sufficient knowledge, 
skill, and ability to perform the tasks and services required herein according to the 
standards of performance and care for their trade or profession. 

B. Professional Standards. GRANTEE must provide the services and deliverables in 
accordance with applicable professional standards. GRANTEE represents and warrants that 
it is authorized to acquire Subcontractors with the requisite qualifications, experience, 
personnel, and other resources to perform in the manner required by this CONTRACT. 

C. Procurement Laws. GRANTEE must engage in competitive procurements for work on the 
Project All purchases for goods, services, or commodities made with funds provided under 
this CONTRACT must comply with State and local procurement and contracting laws. 

D. Party Relationship. Both the GRANTEE and TWDB, in the performance of this CONTRACT, 
act in an individual capacity and not as agents, employees, partners, joint ventures, or 
associates of one another. The employees or agents of one party will not be deemed or 
construed to be the employees or agents of the other party for any purposes whatsoever. 

E. Proprietary and Confidential Information. GRANTEE warrants and represents that any 
information that is proprietary or confidential and is received by GRANTEE from TWDB or 
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any governmental entity will not be disclosed to third parties without the written consent of 
TWDB or applicable governmental entity, whose consent will not be unreasonably withheld. 

F. Contract Administration. TWDB will designate a project manager for this CONTRACT. The 
project manager will serve as the point of contact between TWDB and GRANTEE. TWDB's 
project manager will supervise TWDB's review of GRANTEE's technical work, deliverables, 
draft reports, the FINAL REPORT, payment requests, schedules, financial and budget 
administration, and similar matters. The project manager does not have any express or 
implied authority to vary the terms of the CONTRACT, amend the CONTRACT in any way or 
waive strict performance of the terms or conditions of the CONTRACT. 

G. Nepotism. GRANTE E must comply with Texas Government Code Chapter 573 by ensuring 
that no officer, employee or member of GRANTEE's governing body votes or confirm the 
employment of any person related within the second degree of affinity or the third degree 
of consanguinity to any member of the governing body or to any other officer or employee 
authorized to employ or supervise such person. This prohibition does not prohibit the 
employment of a person who has been continuously employed for a period of two years 
prior to the election or appointment of the officer, employee or governing body member 
related to such person in the prohibited degree. 

H. Open Meetings. GRANTEE must comply with Texas Government Code Chapter 551, which 
requi res all regular, special, or called meetings of governmental bodies to be open to the 
public, except as otherwise provided by law. 

3. AFFIRMATIONS AND CERTIFICATIONS 

A. Antitrust Affirmation. GRANTEE represents and warrants that, in accordance with Texas 
Government Code§ 2155.005, neither GRANTEE nor any firm, corporation, partnership, or 
institution represented by GRANTEE, or anyone acting for such a firm, corporation, 
partnership, or institution has (1) violated any provision of the Texas Free Enterprise and 
Antitrust Act of 1983, Chapter 15 of the Texas Business & Commerce Code, or the federal 
antitrust laws; or (2) communicated directly or indirectly the contents of the proposal 
resulting in this CONTRACT to any competitor or any other person engaged in the same line 
of business as GRANTEE. 

B. Child Support Obligation Affirmation. Under Texas Family Code§ 231.006, GRANTEE 
certifies that the individual or business entity named in this CONTRACT is not ineligible to 
receive the specified grant, loan or payment, and acknowledges that this CONTRACT may be 
terminated and payment may be withheld if this certification is inaccurate. 

C. Dealings With Public Servants. Pursuant to Texas Government Code§ 2155.003, 
GRANTEE represents and warrants that it has not given, offered to give, nor intends to give 
at any time hereafter any economic opportunity, future employment, gift, loan, gratuity, 
special discount, trip, favor, or service to a public servant in connection with the goods or 
services being supplied. 

D. Debts and Delinquencies Affirmation. GRANTEE agrees that any payments due under the 
CONTRACT will be applied towards any debt or delinquency that is owed to the State of 
Texas. 
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E. E-Verify Program. GRANTEE certifies that for contracts for services, GRANTEE will utilize 
the U.S. Department of Homeland Security's E-Verify system during the term of the 
CONTRACT to determine the eligibility of: (1) all persons employed by GRANTEE to 
perform duties within Texas; and (2) all persons, including Subcontractors, assigned by 
GRANTEE to perform work pursuant to the CONTRACT within the United States of America. 

F. Entities that Boycott Israel. Pursuant to Texas Government Code§ 2270.002, GRANTEE 
certifies that either (1) it meets one of the exemption criteria under§ 2270.002 ; or (2) it 
does not boycott Israel and will not boycott Israel during the term of the CONTRACT 
resulting from this solicitation. GRANTEE must state any facts that make it exempt from the 
boycott certification. 

G. Excluded Parties. GRANTEE certifies that it is not listed on the federal government's 
terrorism watch list as described in Executive Order 13224. 

H. Executive Head of a State Agency Affirmation. In accordance with Texas Government 
Code§ 669.003, relating to contracting with the executive head of a state agency, GRANTEE 
certifies that it is not: (1) the executive head ofTWDB; (2) a person who at any time during 
the four years before the date of this CONTRACT was the executive head ofTWDB; or (3) a 
person who employs a current or former executive head ofTWDB. 

If§ 669.003 applies, the GRANTEE must provide the following information: 

Name of Former Executive: _______ _ 

Name of State Agency: _______ _ 

Date of Separation from State Agency: _______ _ 

Position with GRANTEE:--------

Date of Employment with GRANTEE: _______ _ 

I. Financial Participation Prohibited. Pursuant to Texas Government Code § 
2155.004(a), GRANTEE certifies that neither GRANTEE nor any person or entity 
represented by GRANTEE has received compensation from TWDB or any agency of the State 
of Texas for participation in the preparation of the specifications or solicitation on which 
this CONTRACT is based. Under Texas Government Code§ 2155.004(b), GRANTEE certifies 
that the individual or business entity named in this CONTRACT is not ineligible to receive 
the specified CO NTRACT and acknowledges that this CONTRACT may be terminated and 
payment withheld if this certification is inaccurate. 

). Foreign Terrorist Organizations. GRANTEE represents and warrants that it is not 
engaged in business with Iran, Sudan, or a foreign terrorist organization, as prohibited by 
Texas Government Code§ 2252.152. 

K. Human Trafficking Prohibition. Under Texas Government Code§ 2155.0061, GRANTEE 
certifies that the GRANTEE is not ineligible to receive the specified CONTRACT and 
acknowledges that this CONTRACT may be terminated and payment withheld if this 
certification is inaccurate. 

L. Lobbying Prohibition. GRANTEE represents and warrants that TWDB's payments to 
GRANTEE and GRANTEE's receipt of appropriated or other funds under the CONTRACT are 
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not prohibited by Texas Government Code§§ 556.005 or 556.0055, related to the 
prohibition on payment of state funds to a lobbyist or for lobbying activities. 

M. No Conflict of Interest. GRANTEE represents and warrants that the provision of goods and 
services or other performance under this CONTRACT will not constitute an actual or 
potential conflict of interest or reasonably create an appearance of impropriety. GRANTEE 
also represents and warrants that, during the term of this CONTRACT, GRANTEE will 
immediately notify TWDB, in writing. of any existing or potential conflict of interest relative 
to the performance of the CONTRACT. 

N. Prior Disaster Relief Declaration. Texas Government Code§§ 2155.006 and 2261.053 
prohibit state agencies from accepting a response or awarding a contract that includes 
proposed financial participation by a person who, in the past five years, has been convicted 
of violating a federal law or assessed a penalty in connection with a contract involving relief 
for Hurricane Rita, Hurricane Katrina, or any other disaster, as defined by Texas 
Government Code§ 418.004, occurring after September 24, 2005. Under Texas Government 
Code§§ 2155.006 and 2261.053, GRANTEE certifies that the individual or business entity 
named in this CONTRACT is not ineligible to receive the specified CONTRACT and 
acknowledges that this CONTRACT may be terminated and payment withheld if this 
certification is inaccurate. 

0 . Suspension and Debarment. GRANTEE certifies that it and its principals are not 
suspended or debarred from doing business with the state or federal government as listed 
on the State of Texas Debarred Vendor List maintained by the Texas Comptroller of Public 
Accounts and the System for Award Management (SAM) maintained by the General Services 
Administration. 

ARTICLE XI CORRESPONDENCE 

All correspondence between the parties must be made to the following addresses: 
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ForTWDB: 

Contract Issues: 

Texas Water Development Board 

Attention: Flood Planning 

P.O. Box 13231 

Austin, Texas 78711-3231 

Email: floodplannjng@twdb texas gov 

Payment Request Submission: 

Texas Water Development Board 

Attention: Outlays and Escrows 

P.O. Box 13231 

Austin, Texas 78711-3231 

Email: outlays@twdb texas gov 

Physical Address: 

Stephen F. Austin State Office Building 

1700 N. Congress Avenue 

Austin, Texas 78701 

For the GRANTEE: 

on tract JssuesL __________ ·-------- ---- ------------·-------------- ----- --- Commented [MW7]: Make sure Grantee fills outthis section. 
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IN WITNESS WHEREOF, the parties have caused this CONTRACT to be duly executed in multiple 
counterparts, each of which shall be deemed to be an original. 

HUNT COUNTY 

Name: llllllllllllllllll~BurtiaunLTio~o~l~e 

Ti tie: •lllllrDliiore~c;t!toQJrc.coQJf[JC~o;uuunJ.tty~D~e:...vcee:llloupllmn.e~nll!t 

Date: _ ______ _ 
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TEXAS WATER DEVELOPMENT BOARD 

By: ___________ _ _ 

Name: Jeff Walker 

Title: Executive Administrator 

Date: _______ _ 
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EXHIBIT A 

DETAILED DESCRIPTION OF THE PROJECT SERVICE AREA 

Countywide Drainage Study 

The project area includes the following full and partial HUC-10 basins: 

• Full HUC-lOs: 
o 1201000101: Town ofGreenville-Cowleech Fork Sabine River 
o 1201000102: West Caddo Creek 
o 1201000103: Royse City-South Fork Sabine River 
o 1201000104: Lake Tawakoni 

• Partial HUC-lOs: 
o 1114030101 : Spring Creek-South Sulphur River 
o 1114030102: Middle Sulphur River-South Sulphur River 
o 1201000301 : Lake Fork Creek-Case Lake 
o 1203010601 : Ind ian Creek-Pilot Grove Creek 

he risk of flooding for Hunt County is widespread. A total of 24 critical known areas of recurrent fl ooding 
were identified by County staff. A majority of these known flooding issues impact critical road 
infrastructure such as Hwy 380, I-30, and TX-24 and frequently impede travel across the county. These 
frequent road closures and detours affect the operations of several critical facilities across the county, 
including a petroleum distillery and a wastewater treatment plant. Furthermore, a preliminary assessment 
of potential structural flooding within Hunt County showed that approximately 1,494 structures are within 
the FEMA 100-yr floodpla in. Finally, the Wolfe City Reservoir is a known high hazard dam in the northern 
portion of Hunt County that needs to be evaluated and addressed. The dam was built nearly 70 years ago 
and has been classified as a high hazard dam in danger of breaching. 

The Countywide Drainage Study will include screening level and targeted H&H modeling fo r all HUC-10 
watersheds within the County. The overall work product will be a series of H&H models and technical 
reports used to develop a common capital improvement plan (CIP) for the study area of 882 sq. mi. and 
1,692 stream miles. There are t{,, ~critical areas for additional H&H analysis selected, two concept level 
alternatives to resolve critical flood hazard areas and the alternatives may include but will not be limited to 
bridge, culvert, channel, or detention pond improvements. Lastly, there are ~;a. concept level 
alternatives to improve the capacity of the Wolfe City dam will be developed! ···-·--··················-·-·-···---\.:. 
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Hunt County FIF Application - Phase 1 

Pot•ntial Strv<WrH In Floodpl•lru 
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EXHIBIT B 

SCOPE OF WORK 

ountywide Drainage Stud}{ ___________ . _______________________________________ - Commented [MW12] : Ryke - I found some of the same 
formatting issues that I d id with Orange County (spacing off 
between rows, not allowi ng me to insert spaces between words, 
some left aligned and some justified) so 1 manually re·formatted 
the whole th ing. 

PROJECT UNDERSTANDING: Hunt County (County) has been experiencing rapid development over the 
pastdecade. This significant growth is expected to continue for years to come, prompting County officials to 
develop plans and establish policies that will help them manage and minimize flooding risks. In a 
collaborativeeffort with the Cities of Hunt County including Greenville, Caddo Mills, and Commerce, the 
County is pursuingfinancial assistance from the newly created Texas Flood Infrastructure Fund (FIF) to 
develop a Countywide Drainage Study. The FIF is maRageEI ey the Tel!as 1A'ater Ele'lel011meRt Beare 
(TWE>8) aREI it was EreateEI ta assist iR the RRaREiRg efElraiRage, AeeEI mitigatieR aREI AeeEI EBRtrel 11rejeets. 
The Countywide Drainage Study(CDS) will include the development ofhydrologic and hydraulic models 
that will serve as planning tools to define flood hazard risks for private properties and public 
infrastructure. The models will also provide a platform for developing and evaluating improvement 
alternatives. In addition, the study will include a dam assessment for the Wolfe City reservoir. 

COUNTYWIDE DRAINAGE STUDY (CDS) 

BASIC SERVICES 

... -· 

• ' 

.1.:a_s_lc_l;_l_>_i:<!i ~.i:~~-'!!!<_lg~~-~l_l-~ ------------------ - -- -- ------------------ --- ----------------------------------------------+_/'. 
~!_General project management and communications with the County Commissioners Court and 

County Staff. Facilitate communication between County Staff and partner entities to obtain relevant 
data and coordinate public outreach efforts. 

~_Project kickoff meeting with County judge, Commissioners, pertinent County Staff and partner 
entities staff. 

~-Up to thee (3) bi-monthly update meetings - To be conducted via conference call or in person as 
needed. Duration not to exceed 1-hour per meeting. 

_• _ Monthly status reports. 
4} 

.'I.:<_1_s_ic_?_:_~~<!.i:~!!!'-1~~-l_l_<_1!!~- ~-1? !!'.1~9.i:'-1~9_1_1_W_'?!'~,s_~~-s_i_<?!!~---- - -----------------------------------------------------+;/
_• _ Conduct an initial work session meeting with the Commissioners Court and pertinent County sta 

~ o discuss and establish the overall vision and goals of the CDS within the limits of the 
scope detailed below. 

~Prepare draft memo summarizing CDS vision and goals. A final memo will be prepared addressing + , ___ _ 

comments and feedback from stakeholders. -
~-Conduct a strategy workshop with County operations, maintenance and engineering personnel to 

gain an understanding of the drainage system characteristics and to identify potential data sources. 
4-}e_Prepare meeting materials and meeting minutes following each work session. 

.'I.:<_1_s_ic}_:_I;>_<_1~- ~1?!!~_<:f:i_'?!! _ --------- ---- ------ ------. -- ----- ---- -------------. --- .. ----.. --- . ------- ------ -. ---- . -------- --·>-:, 
*-GIS data: topographic maps, LiDAR, zoning maps, storm drain system mapping, roadways, property+-._ 

lines, buildings, future land use maps, aerial imagery. ' 
~_Previous plans and studies from partnering cities and other related authorities. 
~_Existing hydrologic and hydraulic models. 
4-}e_Master Hunt County Thoroughfare Plan. 
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~_Conduct a 2-day field visit with County Staff to identify known flood and erosion problems and 
other areas of concern such as roadway overtopping. 

* - System inventory of streams and County roadways to be provided by the County . 

• i:~.S.~_1': .~~~~!!.l! ! !lE~~-5.!!S_S,l_l}~I)~- ----- ---- ---------- ------ ----- --------- -- --- --------- -- ---- ------- ---- ---- ------- ------_:-.--.-_--
~-Development of a county wide two-dimensional (2D) hydraulic model to perform high-level · ·- -

planning and analysis. The 2D hydraulic model will cover the entire Lake Tawakoni (HUC# ---
1201000104), Spring Creek-South Sulphur River (HUC# 1114030101), Town of Greenville
Cowleech Fork Sabine River (HUC# 1201000101), and West Caddo Creek (HUC# 1201000102) 
watersheds and portions of adjacent watersheds within the County area. 

~_Perform "Rain-on-Mesh" analysis to define overland flow paths and identify flooding areas withinand 
outside of the floodplain. Flow hydrographs will be developed for standard design storms including 
the 2, 10, 50, and 100-year events (24-hr duration) for existing and ultimate 100-yr development 
conditions. Structures at risk of flooding and overtopped roadway crossings will beidentified and 
tabulated for each design storm. 

~!._I ncorporate County Commissioners Court and County Staff institutional knowledge into hydraulic 
analysis to identify up to ten (10) critical flood hazard areas . 

• ~~-S.~_?:.T~!'K~!!!.<! _l:f)'.~()J~gj !=_~l_i_ !'!Y.4!'~~J!!=.~~l_i_1@~g ~I).<!~!!!.i:i.t.~!h'~~~!!~J)'.~~!! . ___________________________ :-.--.-_--
±)!._Refine hydrologic and hydraulic analyses to achieve greater level of detail for JW _to six (6) selert_ed • - -

criti cal flood areas_identified in [a~k~. 
~-Develop up to two (2) conceptual level alternatives to resolve critical flood hazard areas. The 

alternatives may include but will not be limited to bridge, culvert, channel, or detention pond 
improvements. Alternatives will be evaluated using HEC-RAS and/or HEC-HMS. Detailed 
urban/residential flood modeling requiring modeling tools other than HEC-RAS and/or HEC-HMSis 
beyond the scope the study. 

~!._Evaluate the alternatives for the 2, 10, SO and 100-year storm events. 
4}-_ Develop corresponding exhibits depicting the concept and resulting reduction in flooding risks. 
~_Develop alternatives with the goal of minimizing flood risk considering economic constraints. 

Achieving a 100-yr level of pro tection may not be economically feasible for all locations. 
* - Prepare planning level opinion of probable construction cost (OPCC) for each alternative in 202G2. 

dollars. 
7) De·1elep .. ranlEing enteria and ass&t ated weights fer ti.« Slvrul water Capital lmpra'lemen( 

Prejeets (GIP) in eenjllnetien with Geunt)• Staff. 
8) SEere and rank eaeh prejeet fellewing a pairwise ranl1ing meth0d0legyj 
_• _ Identify funding sources and financing strategies to adequately fund the necessaryimprovements 

for high ranking projects. 
~~-Q.Jlll~ible i!ld ~ ilJ:!PJ i~ble _ ~XillM~tiQ!l_~ ~( tl1.1Rd ri~ls.mlM.!!.tlAO.~P.b~ti_qgs hl~Mdigl{ t11.1AcJ. ------_+_: •• -

\ 

--
mitigation projects should be consistent with "Technical Guidelines for Regional Flood Planning • ·-
Exhibit C to ReiPonal Flood Planning Grant Contracts which can be found at-
htnis· llwww twdb texas gov/flood/planning/planningdocu/2.023/index asA. ______________________________ _ --

• 
--Each feasible flood mitigation alternatives evaluated must identicy and compare cost and benefits of+------

• 

projects. Quantification of cost will include engineering permittin~ easement and/or property 
acquisition capital cost operation and maintenance and other costs as applicable. Quantification of 
benefit of the project will include the followin~ items. as applicable: 

1 Number of structures with reduced 1 OD-year (1 % annual chance) flood risk. 
2 Number of structures removed from 100-year (1 % annual chance) flood risk 
3 Number of structures removed from 500-year (0 2.% annual chance) flood risk 
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4 Residential structures removed from 100-year (1% annual chance) flood risk. 
5 Estimated Population removed from 100-year (1 % annual chance) flood risk 
6 Critical facilities removed from 100-year (1 % annual chance) flood risk (#) 
7 Number of low water crossin&s removed from l 00-year (1 % annual chance) flood risk (#) 
8. Estimated reduction in road closure occurrences 
9 Estimated len~h of roads removed from 100-year flood risk (milesJ 
10. Estimated farm & ranch land removed from 100-year flood risk (acresJ. Estimated farm & ranch 

land at 100-year flood risk (acres) should only include farm and ranch land that are ne&atively 
impacted by floodin& events and should not include land that benefits from floodplains for 
example rice fields 

11 Estimated reduction in fatalities (if available). 
12 Estimated reduction in injuries (ifavailable) 
13 Pre-Project Level-of-Service 
14 Post-Project Level-of-Service 
15 Cost/ Structure removed 
16. Percent Nature-based Solution (by cost) 
17 Ne&ative Impact ()'/N) 
18. Ne&ative Impact Miti&ation ()'IN) 
19 Social Vulnerability Index (SVO 
20. Water Supply Benefit ()'IN) 
--Traffic Count for Low Water Crossin&s 
.21.... 

• lb~. i:~<;P_!!lJne.n9~d -~9J11_tiJrn~_w_11~tJ;ie_ PJmuj~J:!.t~ -~PI.!~~rn_l?le _i!P.dJJ1W!ew_~p~_b!e __________________ ~ .. 
~ J:W: .i:~wu_i;nep_Qj;_Q_051.g.!l_ _[j~~ (eQl!~Qp_ _~Q!l.1~91.!~ ID!l.~MXILl!9 p_~~tix.e I:~~ Qll neiihbS!tiO~!lm~ ":·:\- . _ 

in accordance wjth statutory requirements for re&ional flood plans Cfexas Water Code§ 16 062(i) ·~ ". 
and 0)(2)) Recommended flood risk reduction solutions indudin& flood miti&ation projects must \. 
meet the definition and requirements re&ardin& no ne&ative effect identified in Exhibit C to the "." 
Re&ional flood Plannin& Contracts Technical Guidelines for Re&ional Flood Plannin& which can be " 
found at- https· llwww twdb texas &ov/flood/planning/planningdocu/2023 /index asi:i. _J)Je_fl.qp_Q ___ _ 
mitiii:ation projects identified from this FIF CAT 1 study must comply with 'no ne&ative effect' in \ 

order to be included in the reii:iooal flood plans .. -------------------------------------------------------------~ . \, 

~i:~-~~~~%-!~~~~{~~~~~~<l~f!i~!!~;i;~~e::;~i;ff to perform a physical inspection and identify the ;{.>" 
current condition of the dam impoundment and outlet structures for Wolfe City Reservoir 1 and 2. \ \ \ 
The dam as-builts will be provided by the County or partnering entities. A summary of the condition \\ " 
will be incorporated into the technical memorandum listed below The field visit wjlj not include a \\. " 
TCEO inspection Report \\ 

" • Generate TCEO probable maximum precipitation (PMP) depths based on recently updated 
TCEQ PMP guidelines released in January 2017 and in accordance with guidance in the Texas 
Administrative Code (TAC §299 15) Evaluate the dams' existin& capacity el(pressed as a 
percentage of the Probable Maximum Flood (PMF) to determine whether the dam complies wjth 
TCEO criteria for hydrologic adequacy (TAC §299. 15) A breach analysis will not be completed for 
the dam The capacity for the dam will be evaluated considering the two structures function as one 
dam with an equalization channel and only ope spillway Hydrologic model parameters will be 
developed based op standard engineering practice and in accordance with the TCEQ Hydrologic 
and Hydraulic Guidelines for Dams in Texas Elevation-storage data will be computed based on 
available data from as-built construction drawmgs previous bathymetric survey data LiDAR 
topography data or state/national dam inventory data No new bathymetric survey is included in 

TWDB Commitment No. Gl001316 
Exhibit 8, Page 3 of 5 

Formatted: List Paragraph, Numbered + Level: 1 + 
Numbering Style: 1, 2, 3, ... + Start at: 1 +Alignment: Left + 
Aligned at: 0.5'' + Indent at: 0. 75" 

Formatted: Font: (ambria 

Formatted : List Paragraph, Bulleted + Level : 1 +Aligned at: 
0.25" + Indent at: 0.5", Tab stops: Not at 3.25" 

Formatted : Font: (ambria, Font color: Text 1 

Formatted : Right: O", Space Before: 0 pt, Bulleted + Level: 
1 +Aligned at: 0.25" + Indent at: 0.5", Widow/Orphan 
control, Adjust space between Latin and Asian text, Adjust 
space between Asian text and numbers, Tab stops: Not at 
0.82" 

Formatted : Font: cambria, Font color: Text 1 

Commented [RM17] : TWDB added language 

Commented [DR18R17] : Agreed, but number of sites was 
scaled down to accommodate this additional scope item. 

Formatted : Font: cambria, Font color: Text 1 

Commented [DR19] : Added greater detail to the scope under 
Task 6. 

Formatted: Font: Bold 

Formatted : Normal, Space Before: 0 pt 

Formatted : Left, Right: O", Space Before: 0 pt, Bulleted + 
Level : 1 +Aligned at: 0.25" + Indent at: 0.5", 
Widow/Orphan control, Adjust space between Latin and Asian 
text, Adjust space between Asian text and numbers, Tab 
stops: Not at 0.82" 



this scope This hydrologic capacity will be summarized in the Technical Memorandum in Item 5 
~ 

2) Perferm a kyElrnlsgie ea13aeity aRalysis sf tke Elam ts evah1ate tke Elam's ei<istiRg ea13aeity ts 
EletermiRe wketker tke Elam csm13lies witk TCE:Q criteria fer kyElrnlsgie aElequaey. 

3-}e_Develop up to ffilir-!hrtt (.3.4) conceptual level alternatives to improve the hydrologic adequacy of 
thedam to pass TCEO Regulations A summar:y of alternatives will be included in the Technical 
Memorandum listed below Contract Documents will not be prepared. 
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Commented [MW21] : Will this require them to amend their 
task budget with us anytime th is happens? Should we suggest 
they just include the things they intend to approve in one of the 
tasks. 

Commented [RZ22R21]: FNI is not part of this contract 
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in the document To appl icant: please clarify the appropriate 
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address this item, but in essence, FNI is just establishing 
important limitations to the scope of work. 



&-_ LOMR, CLO MR or other FEMA coordination. 
9'!._USACE 404 or other environmental permitting. 
~ ___ Making revisions to drawings or other report documents when such revisions are 1) not 

consistent with approvals or instructions previously given by CLIENT or 2) due to other causesnot 
solely within the control of FNI. 
~ ___ Providing services to investigate existing conditions or facilities, or to make measured 

drawingsthereof, or to verify the accuracy of drawings or other information furnished by CLIENT. 
~ ___ Meeting or trips in excess of the number of meetings included in in this Scope of Services for 

site visits, coordination meetings, or other activities. 
H,. ___ Preparing applications and supporting documents for government grants, loans, or 

planningadvances and providing data for detailed applications. 
14,. ___ Preparing data and reports for assistance to CLIENT in preparation for hearings before 

regulatory agencies, courts, arbitration panels or any mediator, giving testimony, personally orby 
deposition, and preparations therefore before any regulatory agency, court, arbitration panel or 
mediator. 

~ ___ Design, contract modifications, studies or analysis required to comply with local, State, 
Federalor other regulatory agencies that become effective after the date of this agreement 

~ ___ Providing basic or additional services on an accelerated time schedule. The scope of this 
service include cost for overtime wages of employees and consultants, inefficiencies in work 
sequence and plotting or reproduction costs directly attributable to an accelerated time schedule 
directed by the CLIENT. 

_• _ Providing document revisions in excess of those outlined in this Scope of Services. 
±+,. Data cleansin~ of county records and GIS data listed in Task 3. 

~IME OF COMPbETION: FNI is a11tl!eri2eEI ta eemmeRee werlr BR the Prejeet lljlBR eKee11tieR efthis 
AGREEMENT aREI agrees te eemplete the seFViees ·NithiR eight E8) meRths ef reeeiviRg Retiee ta preeeeEI. 

If FNl's seFViees are ElelayeEI tl!re11gh RB fa11lt ef FNI, HI! shall ee eRtitleEI ta aElj11st eeRtraet seheE111le 
eeRsisteRt with the Rllmeer ef Elays ef Elelay. These Elelays may iRel11Ele 911t are RBt limiteEI ta Elelays iR 
CblENTer reg11latery re·;ie·,...s, Elelays BR the Rew efiRfermatieR ta ee previEleEI ta FNI, geverRmeRtal 
appre•;als, ete.These Elelays may res11lt iR aR aElj11stmeRt ta eempeRsatieR es e11tliReEI BR the faee eftl!is 

AGREE~41l~IT a REI iR AttaehmeRt CO. !_------------------------------------------------------------------------------- --------
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TASK 

1 

2 

3 

4 

5 

6 

7 

8 

TOTAL 

EXHIBIT C 

TASK AND EXPENSE BUDGETS 

TASK BUDGET 

DESCRIPTION 

Project Management 

Coord ination and Collaboration Work Sessions 

Data Collection 

Screening Assessment 

Targeted HJ;IXQJ]~l_qej~-~14g_J;ly{,l_i;ij\1Ji~-~M~-~~_lj 11g _a_11_cl_ ___________ 
Alternatives Analysis 

Dam Assessment 

Technical Report 

Public Outreach 
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AMOUNT 

$12,135 

$7,359 

$8,594 

$55,282 

----------------_$?_~.~'.1:~- -------{ Formatted: Font: Not Bold 

$35,887 

$21,907 

$27,190 

$255,000 



EXPENSE BUDGET 

CATEGORY AMOUNT 

alaries & Wages( _____________________________________ ---------------------------------------------------------- ~_Q _ 

Fringez $0 

Travel3 $0 

Subcontract Services $255,000 

Equipment $0 

Other Expenses• $0 

Overheads $0 

Profit $0 

TOTAL $ 255,000 

1 Salarjes and Wages is defined as the cost of salaries of engineers, draftsmen, stenographers, surveyors, 
clerks, laborers, etc., for time directly chargeable to this CONTRACT. 

2 ~is defined as the cost of social security contributions, unemployment, excise, and payroll taxes, 
workers' compensation insurance, retirement benefits, medical and insurance benefits, sick leave, vacation, 
and holiday pay applicable thereto. 

3 Irfil'.cl is limited to the maximum amounts authorized for state employees by the General Appropriations 
Act, Tex. Leg. Regular Session, 2017, Article IX, Part 5, as amended or superseded 

•Other Expenses is defined to include expendable supplies, communications, reproduction, postage, and 
costs of public meetings directly chargeable to this CONTRACT. 

s Overhead is defined as the costs incurred in maintaining a place of business and performing professional 
services similar to those specified in this CONTRACT. 
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EXHIBIT D 

GUIDELINES FOR AUTHORS SUBMITTING CONTRACT REPORTS 
TO THE TEXAS WATER DEVELOPMENT BOARD 

1.0 Introduction 

The purpose of th is document is to describe the required format of contract reports submitted to the Texas 
Water Development Board (TWDB). Our reason for standardizing the format of contract reports is to 
provide our customers a consistent, and therefore familiar, format for contract reports (which we post 
online for public access). Another reason for standardizing the format is so that we can more easily turn a 
contract report into a TWDB numbered report if we so choose. Remember that your report will not only be 
seen by TWDB staff, but also by any person interested in the results of your study. A professional and high
quality report will reflect well on you, your employer, and the TWDB. 

Available upon request, we will provide a Microsoft Word template (used to write these instructions) that 
gives the fonts, spacing, and other specifications for the headings and text of the report. Please follow this 
template as closely as possible. 

2.0 Formatting your report 

The TWDB format is designed for simplicity. For example, we use Times New Roman for all text We use 12 
point, single-spaced text, left justification for paragraph text, 18 point bold for first-level headings, and 14 
point bold for second-level headings. Page numbers are centered at the bottom of the page. Other than page 
numbers, please refrain from adding content to the document header or footer. Page setup should use one
inch margins on all fou r sides. 

2.1 Text 

The best way to format your document is to use the styles described and embedded in the template 
document (Authors_ Template.dot) that is available on request from the TWDB. To use the 
Authors_ Template.dot file, open it in Word (make sure *.dot is listed under Files of type) and save it as a 
.doc file. Advanced users can add the .dot file to their computers as a template. 

Make sure the formatting bar is on the desktop (to open, go to View-?Toolbars-7 Formatting) or, to view all 
of the formatting at once, go to Format-? Styles and Formatting and select Available Styles from the 
drop down box at the bottom of the window. The formatting in the template document provides styles 
(such as font type, spacing, and indents) for each piece of your report. Each style is named to describe what 
it should be used for (for example, style names include Chapter Title, Body Text, Heading 1, References, and 
Figure or Table Caption). As you add to your report, use the dropdown list on the Formatting Toolbar or 
the list in the Styles and Formatting window to adjust the text to the correct style. The 
Authors_ Template.dot file shows and lists the specifications for each style. 

2.1.1 Title 

Give your report a title that gives the reader an idea of the topic of your report but is not terribly long. In 
addition to the general subject (for example, "Droughts"), you may include a few additional words to 
describe a place, methodology, or other detail focused on throughout the paper (for example, "Droughts in 
the High Plains of Texas" or "Evaluating the effects of drought using groundwater flow modeling"). Please 
capitalize only the first letter of each word except 'minor' words such as 'and' and 'of. Never use all caps. 
Use headings to help the reader follow you through the main sections of your report and to make it easier 
for readers to skim through your report to find sections that might be the most interesting or useful to 
them. The text of the report should include an executive summary and sections outlined in 4.4 of 
Attachment 1. Headings for up to five levels of subdivision are provided in the template; however, we 
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suggest not using more than three or four levels of subdivision except where absolutely necessary. Please 
avoid stacked headings (for example, a Heading 1 followed immediately by a Heading 2) and capitalize only 
the first letter of headings or words where appropriate-never use all caps. 

2.2 Figures and photographs 

To publish professional-looking graphics, we need all originals to be saved at 300 dots-per-inch (dpi) 
and in grayscale, if possible, or in the CMYK color format if color is necessary. Excessive use of color, 
especially color graphics that do not also work in grayscale, will prevent us from publishing your report as 
a TWDB numbered report (color reproduction costs can be prohibitive) . Preferred file formats for your 
original graphics are Adobe Illustrator (.ai), Photoshop (.psd), EPS with .tiff preview, .jpg, .png, or .tiff files . 
Refrain from using low resolution .jpg or .gif files. Internet images at 72 dpi are unacceptable for use in 
reports. All graphics shall be submitted in two forms: 

1. Inserted into the Microsoft Word document before you submit your report. Ideally, inserted 
graphics should be centered on the page. Format the picture to downsize to 6 inches wide if 
necessary. Please do not upsize a graphic in Word. 

2. Saved in one of the formats listed above. 

2.2 .1 Other graphics specifications 

It is easiest to design your figures separately and add them in after the text of your report is complete. 
Graphics should remain within the 1-inch page margins of the template (6 inches maximum graphic width) . 
Be sure that the graphics (as well as tables) are numbered in the same order that they are mentioned in the 
text Figures should appear embedded in the report after being called out in the text Also, remember to 
include a caption for each graphic in Word, not as part of the graphic. We are not able to edit or format 
figure captions that are part of the figure. For figures and photographs, the caption should appear below 
the graphic. For tables, the caption should appear above. 

2.2.2 Creating publication-quality graphics 

When designing a graphic, make sure that the graphic (1) emphasizes the important information and does 
not show unnecessary data, lines, or labels; (2) includes the needed support material for the reader to 
understand what you are showing; and (3) is readable (see Figures 1 and 2 for examples). Edward R. 
Tufte's books on presenting information (Tufte, 1983; 1990; 1997) are great references on good graphic 
design. Cole Nussbaumer Knaflic's website Storytelling With Data also provides free ly access ible resources 
for designing infographics and data visualizations (http· llwww stozytelling:wjthdata com /blog). Figures 1 
through 3 are examples of properly formatted, easy to understand graphics. Do not include fonts that are 
less than 6 points. 

For good-looking graphics, the resolution needs to be high enough to provide a clear image at the size you 
make them within the report. In general, 300 dpi will make a clear image and is the minimum resolution for 
all situations. Try to create your figures at the same size they will be in the report, as resizing them in Word 
greatly reduces image quality. Photographs taken with at least a two-megapixel camera (if using digital) 
and with good contrast will make the best images. Save the original, and then adjust color levels and size in 
a renamed image copy. Print a draft copy of your report to double-check that your figures and photographs 
have clear lines and show all the features that you want them to have. 

Figures and photographs should be in grayscale. Color greatly adds to the cost of printing, so we are trying 
to keep it to a minimum. Also remember that your report may be photocopied, scanned, or downloaded 
and printed in black and white. For this reason, you should use symbols or patterns, or make sure that 
colors print as different shades in black and white. All interval or ratio data (data measuring continuous 
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phenomena, with each color representing an equal interval) need to be displayed in a graded scale of a 
single color (Figure 3). This way your figures will be useful even as a photocopy. 

If you need help with your graphics or have questions, please contact the TWDB graphics department at 
(512)936-0 129. 

2.2.3 Use of Figures, Graphics, and Photographs 

Figures, photographs, and tables need to be your own unless you have written permission from the creator, 
publisher, or copyright holder that allows us to reprint them (we will need a copy of this permission for 
copyrighted material our records). All figures and photographs must cite the source in the legend, and 
include whether the material is in the public domain, used under a Creative Commons License 
(bttps· //creativecommons org/licenses /). or used with permission of the copyright holder. Use caution 
when using any figures or photographs taken off the Internet or from newspapers or magazines-these 
sources may be subject to copyright and must be cited properly and/or used by permission. 

2.3 Tables 

Tables should be created in Microsoft Word (see Table 1). Tables should include a minimal amount of 
outlining or bold font to emphasize headings, totals, or other important points. Tables should be numbered 
separately from figures, and captions should appear above the text of the table. 

Table 1: A sample table. Note caption above table. 

Table text heading• 

Table text 1940 1950 1960 1970 

Table text 15 441 340 926 

Table text 64 944 626 173 

Total 79 1385 966 1099 

• A footnote should look like this using I 0 point Cambria 
%GW = percent groundwater 

1980 

196 

356 

552 

1990 2000 

522 83 

171 516 

693 599 

Be sure to describe any abbreviations or symbols, and, unlike in this table, be sure to note the units' 

3.0 Units 

%GW 

97.4 

99 .9 

Measurements should be in English units. Metric units may be included in parentheses after the English 
units. 

4.0 Citations and references 

It is important to give credit for all external sources referenced in your report Therefore, be sure to use the 
appropriate citations and include references in your paper. 

4.1 In-text citations 

Each piece of information you use in your report that comes from an outside source must be cited within 
the text using the author's last name and the year of publication. If there are two authors, list the last name 
of each followed by the year, and if there are more than two authors, list the last name of the first author 
followed by "and others" and the year. For example: "the end of the Jurassic Period occurred approximately 

TWDB Commitment No. G1001316 
Exhibit D, Page 3 of7 



145.5 million years ago (Gradstein and others, 2004)." 

4.2 References 

All sources that are cited within the report should be listed at the end of the paper under the heading 
References. The references should follow the guidelines in "Suggestions to Authors of the Reports of the 
United States Geological Survey" (Hansen, 1991). These are available online at 
https· //pubs usgs goy/unnumbered/7000088 (a link to the chapter "Preparing references for Survey 
reports," p. 234-241, is found at https)/pubs usgs goy/unnumbered/7000088/sta28 pdf). Several 
examples of complete reference citations are listed at the end of these guidelines. Be sure that any citations 
that appear in tables or figures are included in the reference list. Also, before submitting the report, please 
check that all the citations in the report are included in the reference list and all references in the reference 
list are cited in the report. 

5.0 Submitting your report 

Before you submit your report, proofread it. Look for spelling and grammatical errors. Also, check to see 
that you have structured the headings, paragraphs, and sentences in your paper so that it is easy to follow 
and understand (imagine you are a reader who does not already know the information you are presenting). 

6.0 Conclusions 

Following the instructions above and providing accurate and readable text, tables, figures, and citations 
will help to make your report useful to readers. Scientists may read your report, as well as water planners, 
utility providers, and interested citizens. If your report successfully conveys accurate scientific information 
and explanations to these readers, we can help to create more informed decisions about the use, 
development, and management of water in the state. 
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Kunianski, E. L., 1989, Precipitation, streamflow, and baseflow in West-Central Texas, December 1974 through 
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10.0 Examples of figures 

500 
_ Comal Springs Discharge 

21. 300 -

Q) 250 -
.!!! 
0 200 -
:c 
,§, 150 

~ 100 -

u. 50 -

Pumping capped at ~50 .000 acre-feet per year--

0 I t I I 

1~ 1~ 1~ 1~ 1~ 1~ 1~ 1~ 1m 1m 1~ 1~ 1~ 

Year 

Figure 1. A sample figure showing only the information needed to help the reader 
understand the data. Font size for figure callouts or labels should never be less 
than 6 point. 
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Figure 2. A sample subject area map, giving the reader enough information to understand 
the location being discussed in this conference. For map figures, be sure to 
include a north arrow to orient the reader, a scale, and, if needed, a sub map that 
places the figure in greater geographic context. Be sure that text is readable and 
that any citations listed on the figure or in the figure caption are included in the 
reference list. Font size should never be less than 6 point. 
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Initial head (feet MSL) 
Less than 1,000 

• 1,000 . 2,000 

• 2,000 . 3,000 

• 3,000 . 4,000 

• 4,000 . 5,000 

• More than 5,000 

N 

1 
0 50 100 miles 

Figure 3. Initial hydraulic heads used in model simulations for layer 1. Note the use of 
grayscale shading to show differences. 
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EXHIBIT E 

TWDB GUIDELINES FOR A PROGRESS REPORT 

Texas Water Development Board Borrowers/Grantees are required by their contracts to provide Progress 
Reports according to the "Payment Request Schedule". 

The progress report should contain the following standard elements: 

Date: Date the memo is sent 

To: Name and position of the reader 

From: Name and position of the writer 

Subject: TWDB Contract Number and the period that this report covers (i.e. Progress Report 
09/01/18-11/30/18) 

In-Kind Services: (please include a value and description of any in-kind services provided during the 
reporting period) 

Work Completed : (Explain what work has been done during the reporting period by Scope of Work task. 
Specify the dates of the reporting period and use active voice verbs to report progress made. Please include 
any updates on special conditions.) 

For Example: 

Task 1: Completed 3 draft chapters and all appendices. Met with sub consultants on their chapters. 

Task 2: Completed sample collection throughout river reach. 

Task 3: No work completed in reporting period. 

Problems: (If the reader is likely to be interested in the glitches you have encountered along the way, 
mention the problems you have encountered and explain how you have solved them. If there are problems 
you have not yet been able to solve, explain your strategy for solving them and tell the reader when you 
think you will have them solved.) 
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jExHIBIT F 

ESCROW AGREEMENT 

[DELETE IF N/ A or if escrow agreement will not be attached]._ ___________ ___________________ ___________ _________________ .. Commented [RM26] : Applicant working to provide Escrow 
Agreement before grant agreement execution. 
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